



September 25, 2026

ADDENDUM No. 1

REBID August 2026 City Tree Removal and Pruning

The following, as clarifications, corrections or changes to the Contract Documents, will be included into any agreement for the REBID August 2026 City Tree Removal and Pruning, and must be taken into account in preparing and submitting a Bid for the work. No other provisions or conditions are waived or changed hereby.

The addition of line item 38: Removal of two (2) pines at 308 Butternut Dr.

Acknowledgement of receipt of this addendum shall be included within the prospective contractor's sealed bid submitted by 10:00am on Wednesday, September 30, 2026.

I acknowledge receipt of Addendum No. 1 to
REBID August 2026 City Tree Removal and Pruning

(Name)

(Date)

BASE BID PROPOSAL
SCHEDULE OF REMOVALS, STUMP GRINDING, AND PRUNING TO BE PERFORMED

STANDARD REMOVALS: To be completed within 28 calendar days



ITEM	TREE STATUS	PRIMARY WORK	SECONDARY WORK	SPECIES	LOCATION	DBH	HEIGHT	COUNT	NOTES	COST
38	Dead	Removal		Pine	308 Butternut Dr. (32.610985, -85.454865)	8, 13	40, 55	2	Trees are flagged in blue and white.	

Line Item 38- 308 Butternut Dr. (32.610985, -85.454865)

Removal of the flagged trees.

Notes:

Current Condition




The City of Auburn, Alabama does not guarantee or warrant the accuracy of this map or any information contained herein. Information may contain errors and should be verified by an appropriately qualified, licensed and independent professional.

Line Item 38- 308 Butternut Dr. (32.610985, -85.454865)

Removal of the flagged trees.

Notes:

Current Condition



The City of Auburn, Alabama does not guarantee or warrant the accuracy of this map or any information contained herein. Information may contain errors and should be verified by an appropriately qualified, licensed and independent professional.